COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
Stephen C. Brich, P.E. 1401 East Broad Street (804) 786-2701
Commissioner Richmond, Virginia 23219 Fax: (804) 786-2940

March 22, 2023

NOTICE OF INTENT TO AWARD

Project No: 9999-166-294, P101, R201, C501 (UPC 121374)
9999-964-016, P101, R201, C501 (UPC 119599)

Fall Line Trail — Northern Section

Richmond District

Contract No.: C00121374DB121

Mr. Donald Bryson, Jr.
Pursuit Manager

Branch Civil, Inc.

3635 Peters Creek Road NW
Roanoke, VA 24019

Dear Mr. Bryson,

Branch Civil, Inc. has been determined the Successful Offeror for the above referenced project
with a Lump Sum Price of $11,138,885.00

Please make immediate arrangements to provide the VDOT with the Escrow Proposal Documents
as noted in RFP Part 1, Section 11.7 and the Post Notice of Intent to Award Submittals as noted
in RFP Part 1, Section 4.4 no later than March 28, 2023. Please also provide the Escrow Proposal
Agreement (enclosed as an attachment to this letter) at this time.

Furthermore, in accordance with the provisions set forth RFP Part 5 (Section 103.06) please
provide the items listed below no later than April 6, 2023. The required forms are available on the
VDOT Online forms website http://vdotforms.vdot.virginia.gov/.

RFP Exhibit 1 to Part 3 (attached; signature required)
Contract Performance Bond (Form C-18a)
Contract Payment Bond (Form C-18a)
SWPPP Certification Statement (Form C-45)
Certificates of Insurance as required for each of the following:
e Workers compensation and Employers Liability Insurance

orwdPE
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Commercial General Liability Insurance
Automobile Liability Insurance

Umbrella/Excess Liability Insurance
Architects/Engineers professional liability Insurance
e Contractor’s Pollution liability Insurance

e Builder’s Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all
of these items and forms listed above to this office by the due date could cause a delay in the
execution of the contract.

You must be registered with eVA (www.eva.state.va.us) in order to be awarded the project.

Mr. Scott Fisher, P.E., the VDOT Project Manager, will be responsible for the administration of
this contract. The VDOT Project Manager may be contacted by calling 804-212-8294. The
Baseline Schedule, in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2,
must be prepared and sent to the VDOT Project Manager for review and approval within ninety
(90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of
the names of the plants and producers from which the materials are to be supplied on a Department
furnished source of material form C-25, also available on VDOT’s website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on file with Alternative Project Delivery Division

David B. Coaker P.E., CCM
State Contract Engineer

Enclosure: Exhibit 1 to Part 3
Escrow Proposal Agreement

cc: Dale Totten, P.E., Richmond District Engineer
Scott Fisher, P.E., CCM, Richmond District Mega Projects Engineer
Shailendra Patel, P.E., FDBIA, State APD Engineer
Jeffrey Roby, P.E., DBIA, Assistant State Engineer APD
Bryan Stevenson, P.E., DBIA Senior Project Delivery Engineer APD
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